
JUSTIFICATION STATEMENT FOR CONTRACT AWARD 
 

Utah Department of Corrections 
Fred F. House Academy Firing Range Soil Remediation 
DFCM Project No. 02044100 
 
 
The selection committee was very impressed with each of the contractors and expresses 
its appreciation to them for their efforts and interest in the project. 
 
The committee resolved to rank Wilder Construction (Wilder) the firm that provides the 
best value to the State of Utah because their presentation provided answers to the 
committee’s questions.  The committee also felt that the process used by Wilder to 
remediate the lead concentrations would also provide the best fugitive dust control as the 
project site is subject to persistent high winds.  Wilder’s process also allows for handling 
of the lead containing material one less time than the processes suggested by the other 
firms, subsequently reducing the potential for the lead contaminate to become airborne. 
 
Final Ranking 
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2. O 
3. D 



Utah Department of Corrections
Fred F. House Academy Firing Range Soil Remediation
DFCM Project No. 02044100

1 May 2003

Selection Criteria

Past Performance Rating 5 4.5 4.7 4 4.5 4.5 5 4.5 4.7

Strength of Team 4 4 4 3 4.5 3 4 4.5 4.7

Project Management Approach 3 4.5 4 2 4 3 4 4.5 4

Schedule 3 4 5 2 4 5 3 4 5

Demonstration of Five or More Years of Experience 
With Similar Projects 4 3 4 4 4.5 3.5 4 4 5

VBS Selection Final Scoring Matrix

D O C



DEPARTMENT OF ADMINISTRATIVE SERVICES 
DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT 

 
 

VALUE BASED SELECTION 
 
 
 
PROPOSALS COVERING:                                                  DATE:    April 23, 2003  
 
SOIL REMEDIATION –  
FRED F HOUSE ACADEMY FIRING RANGE 
DEPARTMENT OF CORRECTIONS 
DRAPER, UTAH 
 
 
 
                       DFCM Project No:       02044100 
                       Construction Budget:   $190,000 
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8/31/03 

 
 
 
 
 
I hereby certify this to be a true and exact  
tabulation of proposals received for the above named  
project on April 23, 2003 at 4:00 p.m. 
 
___________________________________ 
Susan L. Smith 
Contract Coordinator 


